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STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Project No: STP-LC57(11)
Project Name: EMERALD NECKLACE BIKE / PED PHASE 2; SECTION A; NORTH OGDEN
Desc of Construction: Enhancement - Bike / Pedestrain Path
Estimate Completion date on or before 
County: WEBER (57)

LANDMARK EXCAVATING INC
560 S 100 W SUITE 7
PROVO,UT 84601

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 19,000.00 10,000.0010,000.0019,000.00 7,000.00Lump 7,000.001
1Public Information Services01315001* 1,500.00 4,200.004,200.001,500.00 1,500.00Lump 1,500.002
1Traffic Control015540005 9,000.00 2,370.002,370.009,000.00 6,700.00Lump 6,700.003
1Survey017210010 6,000.00 3,780.003,780.006,000.00 6,300.00Lump 6,300.004

380Granular Borrow (Plan Quantity)020560015 7,600.00 15,048.0039.6020.00 18,240.00cu yd 48.005
12Remove Concrete Sidewalk022210110 600.00 332.4027.7050.00 360.00sq yd 30.006
50Remove Concrete Curb and Gutter022210125 500.00 265.005.3010.00 550.00ft 11.007

220Roadway Excavation (Plan Quantity)023160020 4,400.00 6,314.0028.7020.00 9,240.00cu yd 42.008
230Untreated Base Course (Plan Quantity)027210020 19,550.00 10,534.0045.8085.00 15,525.00cu yd 67.509
230HMA - Bike/Ped Path 1/2 Inch027430040 21,850.00 21,873.0095.1095.00 27,600.00Ton 120.0010

4Pavement Message Paint027650020 200.00 472.00118.0050.00 206.00Each 51.5011
295Concrete Driveway Flared,  7 inch  Thick02771004P 3,540.00 3,864.5013.1012.00 2,212.50sq ft 7.5012

1Pedestrian Access Ramp02771005P 2,500.00 1,390.001,390.002,500.00 900.00Each 900.0013
90Concrete Sidewalk02776001P 4,500.00 5,805.0064.5050.00 4,230.00sq yd 47.0014
3Sign Type A-1, 18 inch X 18 inch02891002P 750.00 258.9086.30250.00 1,110.00Each 370.0015
2Sign Type A-I,  24 inch  X  12 inch028910040 500.00 167.8083.90250.00 732.00Each 366.0016
2Sign Type A-1, 24 inch x 24 inch028910042 500.00 222.00111.00250.00 790.00Each 395.0017
4Traffic Bollard02897000* 5,600.00 6,600.001,650.001,400.00 11,200.00Each 2,800.0018

                                                                                          Subtotal 108,090.00 93,496.60 114,395.50

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,000.00 1,540.001,540.001,000.00 2,000.00Acre 2,000.0019
2600Strip, Stockpile, and Spread Topsoil (Plan 029120050 2,600.00 6,110.002.351.00 6,240.00sq yd 2.4020

Quantity)

1Broadcast Seed029220030 1,000.00 816.00816.001,000.00 3,000.00Acre 3,000.0021
                                                                                          Subtotal 4,600.00 8,466.00 11,240.00

Total: 112,690.00 101,962.60 125,635.50

Percent of Engineer's Estimate: 111.49 %90.48 %
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SORENSEN, CRAIG F. 
CONSTRUCTION, INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Project No: STP-LC57(11)
Project Name: EMERALD NECKLACE BIKE / PED PHASE 2; SECTION A; NORTH OGDEN
Desc of Construction: Enhancement - Bike / Pedestrain Path
Estimate Completion date on or before 
County: WEBER (57)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 19,000.00 9,000.009,000.0019,000.00 12,900.00Lump 12,900.001
1Public Information Services01315001* 1,500.00 800.00800.001,500.00 1,360.00Lump 1,360.002
1Traffic Control015540005 9,000.00 8,600.008,600.009,000.00 3,450.00Lump 3,450.003
1Survey017210010 6,000.00 6,800.006,800.006,000.00 6,170.00Lump 6,170.004

380Granular Borrow (Plan Quantity)020560015 7,600.00 20,900.0055.0020.00 20,900.00cu yd 55.005
12Remove Concrete Sidewalk022210110 600.00 216.0018.0050.00 672.00sq yd 56.006
50Remove Concrete Curb and Gutter022210125 500.00 750.0015.0010.00 1,550.00ft 31.007

220Roadway Excavation (Plan Quantity)023160020 4,400.00 18,260.0083.0020.00 11,660.00cu yd 53.008
230Untreated Base Course (Plan Quantity)027210020 19,550.00 18,860.0082.0085.00 16,790.00cu yd 73.009
230HMA - Bike/Ped Path 1/2 Inch027430040 21,850.00 27,600.00120.0095.00 27,600.00Ton 120.0010

4Pavement Message Paint027650020 200.00 780.00195.0050.00 668.00Each 167.0011
295Concrete Driveway Flared,  7 inch  Thick02771004P 3,540.00 3,245.0011.0012.00 2,242.00sq ft 7.6012

1Pedestrian Access Ramp02771005P 2,500.00 2,000.002,000.002,500.00 1,670.00Each 1,670.0013
90Concrete Sidewalk02776001P 4,500.00 5,850.0065.0050.00 4,320.00sq yd 48.0014
3Sign Type A-1, 18 inch X 18 inch02891002P 750.00 1,080.00360.00250.00 432.00Each 144.0015
2Sign Type A-I,  24 inch  X  12 inch028910040 500.00 410.00205.00250.00 440.00Each 220.0016
2Sign Type A-1, 24 inch x 24 inch028910042 500.00 800.00400.00250.00 490.00Each 245.0017
4Traffic Bollard02897000* 5,600.00 5,000.001,250.001,400.00 14,320.00Each 3,580.0018

                                                                                          Subtotal 108,090.00 130,951.00 127,634.00

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,000.00 2,500.002,500.001,000.00 1,480.00Acre 1,480.0019
2600Strip, Stockpile, and Spread Topsoil (Plan 029120050 2,600.00 11,050.004.251.00 26,000.00sq yd 10.0020

Quantity)

1Broadcast Seed029220030 1,000.00 1,875.001,875.001,000.00 785.00Acre 785.0021
                                                                                          Subtotal 4,600.00 15,425.00 28,265.00

Total: 112,690.00 146,376.00 155,899.00

Percent of Engineer's Estimate: 138.34 %129.89 %
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Project No: STP-LC57(11)
Project Name: EMERALD NECKLACE BIKE / PED PHASE 2; SECTION A; NORTH OGDEN
Desc of Construction: Enhancement - Bike / Pedestrain Path
Estimate Completion date on or before 
County: WEBER (57)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 19,000.00 27,900.0027,900.0019,000.00Lump1
1Public Information Services01315001* 1,500.00 1,120.001,120.001,500.00Lump2
1Traffic Control015540005 9,000.00 830.00830.009,000.00Lump3
1Survey017210010 6,000.00 25,500.0025,500.006,000.00Lump4

380Granular Borrow (Plan Quantity)020560015 7,600.00 17,100.0045.0020.00cu yd5
12Remove Concrete Sidewalk022210110 600.00 396.0033.0050.00sq yd6
50Remove Concrete Curb and Gutter022210125 500.00 400.008.0010.00ft7

220Roadway Excavation (Plan Quantity)023160020 4,400.00 11,000.0050.0020.00cu yd8
230Untreated Base Course (Plan Quantity)027210020 19,550.00 14,950.0065.0085.00cu yd9
230HMA - Bike/Ped Path 1/2 Inch027430040 21,850.00 20,700.0090.0095.00Ton10

4Pavement Message Paint027650020 200.00 260.0065.0050.00Each11
295Concrete Driveway Flared,  7 inch  Thick02771004P 3,540.00 4,130.0014.0012.00sq ft12

1Pedestrian Access Ramp02771005P 2,500.00 1,900.001,900.002,500.00Each13
90Concrete Sidewalk02776001P 4,500.00 4,950.0055.0050.00sq yd14
3Sign Type A-1, 18 inch X 18 inch02891002P 750.00 315.00105.00250.00Each15
2Sign Type A-I,  24 inch  X  12 inch028910040 500.00 200.00100.00250.00Each16
2Sign Type A-1, 24 inch x 24 inch028910042 500.00 270.00135.00250.00Each17
4Traffic Bollard02897000* 5,600.00 2,120.00530.001,400.00Each18

                                                                                          Subtotal 108,090.00 134,041.00

30 - LANDSCAPING

1Wood Fiber Mulch029110010 1,000.00 1,850.001,850.001,000.00Acre19
2600Strip, Stockpile, and Spread Topsoil (Plan 029120050 2,600.00 22,100.008.501.00sq yd20

Quantity)

1Broadcast Seed029220030 1,000.00 980.00980.001,000.00Acre21
                                                                                          Subtotal 4,600.00 24,930.00

Total: 112,690.00 158,971.00

Percent of Engineer's Estimate: 141.07 %


